STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 12/ 05 I'N TULARE COUNTY NEAR KI NGSBURG AT RR | NVOCLVEMENT 10/ 27/ 05
CONTRACT NUMBER 06- 432004 DODGE AVENUE AT WARLOW SAFETY CONTRACT CODE 'E '
LOCATI ON 06- TUL-99-51.9 ROADSI DE REST AREA 52 CONTRACT | TEMS
REHABI LI TATE REST AREA FEDERAL Al D ACNH P099-(497)E

G P099- (497) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HA26 2,215, 000 TOTAL NUMBER OF WORKI NG DAYS 280
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 924, 645. 00 AMOUNT OVER 1, 056, 547. 50 PERCENT OVER EST 54. 90
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,981, 192.50 1 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
2 2,234, 050. 00 2 EMVETTS EXCAVATI ON | NC 559 299-1256
RQUESTED BI D RELI EF 00579845
1477 MENLO FAX 559 299-0281

CLOVIS CA 93611



06- 432004
06- TUL- 99-5
10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

10/ 27/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHAMPI  FENCE
STANFORD CA

K R C SAFETY
VI SALI A CA

REBEL FENCE
VI SALI A CA

SAFETY STRI PI NG
GOSHEN CA

SAMS EQUI PMENT RENTAL
FRESNO CA

TRUCELL
REEDLEY CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

CHAI' N LI NK FENCE

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL

SPLI'T RAIL FENCE

STRI PI NG

MATERI ALS AND EQUI PMENT RENTAL

ELECTRI CAL

H GHVWAY PLANTI NG



06- 432004
06- TUL- 99-5
10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
10/ 27/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BETTER FLOORI NG
FRESNO CA

FRESNO FAB TECH
FRESNO CA

GARY BROMN ELECTRI C
VISILIA CA

GOLDEN STATE GLASS
VI SALIA CA

KI NGS CABI NET
SELMA  CA

MARKS PLUMBI NG
VISALIA CA

NELSON PAI NTI NG
FRESNO CA

OLSON WAGNER
CLOVIS CA

REBEL FENCE
VI SALI A CA

STONEY MASONRY
FRESNO CA

TARLTON AND SONS
FRESNO CA
CONTI NUED ON NEXT PAGE

FLOORI NG

STRUCTURAL STEEL

ELECTRI CAL

W NDOWS

CABI NETS

PLUMBI NG

PAI NTI NG

METAL SI DI NG

FENCI NG

MASONRY

METAL FRAM NG DRYWALL AND ROUGH CARPENTRY



06- 432004 Bl D245

06- TUL- 99-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 12/ 05 10/ 27/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 VI SALI A CERAM C CERAM C TI LE
VI SALI A CA
WATKI N AND BORTOLUSSI LANDSCAPE

SAN RAFAEL CA

WEST COAST SPECI ALTI ES PARTI TI ONS
FRESNO CA



06- 432004 Bl D245

06- TUL- 99- 5 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5

10/ 12/ 05 10/ 27/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 180 17. 00 3, 060. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 500. 00 4., 500. 00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 60, 000. 00 60, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 5, 000. 00 5, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00 4, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
7 (S) 120120 TYPE |11 BARRI CADE EA 6 300. 00 1, 800. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 4, 000. 00 4, 000. 00
9 035239 REMOVE CHAI N LI NK FABRI C M 1,170 3.45 4. 036. 50
10 150710 REMOVE TRAFFI C STRI PE M 160 8. 50 1, 360. 00
11 150713 REMOVE PAVEMENT MARKI NG M2 4.3 50. 00 215. 00
12 152320 RESET ROADSI DE SI GN EA 2 300. 00 600. 00
13 153210 REMOVE CONCRETE VB 210 150. 00 31, 500. 00
14 035240 REMOVE TRASH RECEPTACLE EA 15 100. 00 1, 500. 00
15 035241 REMOVE Pl CNI C TABLE EA 12 250. 00 3, 000. 00
16 035242 REMOVE ENTRANCE SI GN EA 1 500. 00 500. 00
17 035243 RELOCATE BLUE STAR MEMORI AL SI GN EA 1 2, 500. 00 2, 500. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 35, 000. 00 35, 000. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
20 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 58, 000. 00 58, 000. 00
21 (S) 200002 ROADSI DE CLEARI NG LS LUMP SUM 10, 000. 00 10, 000. 00
22 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 16, 000. 00 16, 000. 00
23 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 13, 000. 00 13, 000. 00
24 (S) 208000 | RRI GATI ON  SYSTEM LS LUMP SUM 129, 000. 00 129, 000. 00
25 208733 300 MM CORRUGATED HI GH DENSI TY M 24 220. 00 5, 280. 00
POLYETHYLENE PI PE CONDUI T

26 260201 CLASS 2 AGGREGATE BASE B 150 152. 00 22, 800. 00
27 035244 300 X 300 MM DRAI N | NLET EA 6 1, 000. 00 6, 000. 00
28 (F) 035245 M NOR CONCRETE ( SEAT WALL) VB 12 600. 00 7. 200. 00
29 035246 CEDAR SPLIT RAIL ENTRANCE SI GN EA 1 5, 000. 00 5. 000. 00
30 035247 SITE SI GN EA 3 500. 00 1, 500. 00
31 568007 I NSTALL SI GN OVERLAY MR 33 400. 00 13, 200. 00
32 035248 150 MV PLASTI C Pl PE ( DRAI NLI NE) M 53 150. 00 7.950. 00
33 035249 75 MM PLASTI C PI PE ( DRAI NLI NE) M 14 510. 00 7.140. 00
34 035250 132 MV AREA DRAI N EA 2 2, 050. 00 4,100. 00
35 035251 CHANNEL DRAI N ASSEMBLY M 36 100. 00 3., 600. 00
36 (S) 035252 M NOR CONCRETE ( COLORED AGGREGATE) VB 22 750. 00 16, 500. 00



06- 432004 Bl D245

06- TUL- 99-5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 12/ 05 10/ 27/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 (S) 035253 M NOR CONCRETE ( COLORED) VB 82 750. 00 61, 500. 00
38 (S) 035254 M NOR CONCRETE ( STAI NED) VB 39 750. 00 29, 250. 00
39 (S) 035255 M NOR CONCRETE ( NATURAL GRAY) VB 76 650. 00 49, 400. 00
40 750007 FRAME AND GRATE EA 8 500. 00 4, 000. 00
41 (S) 035256 W RE MESH FENCE M 560 43. 75 24,500. 00
42 035257 CHAI'N LI NK FABRI C M 620 17.75 11, 005. 00
43 (S) 035258 CEDAR SPLIT RAIL FENCE M 190 132. 00 25, 080. 00
44 801371 4.9 M METAL GATE EA 2 3, 600. 00 7, 200. 00
45 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 180 15. 00 2,700. 00
46 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 26 66. 00 1, 716. 00
47 035259 PRECAST CONCRETE NEWSPAPER RACK EA 6 500. 00 3, 000. 00
48 035260 PRECAST CONCRETE PI CNI C TABLE EA 8 1, 500. 00 12, 000. 00
49 035261 PRECAST CONCRETE TRASH CONTAI NER EA 14 500. 00 7, 000. 00
50 035262 PRECAST CONCRETE RECYCLE CONTAI NER EA 3 500. 00 1, 500. 00
51 (S) 035263 HYDRANT EA 4 3, 000. 00 12, 000. 00
52 994650 BUI LDI NG WORK LS LUWVP SUM 2,195, 500. 00 2,195, 500. 00

TOTAL 2,981, 192. 50



06- 432004 Bl D245

06- TUL- 99-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 12/ 05 10/ 27/ 05
| TEM SECOND
Bl D AMOUNT

1 21.50 3870. 00

2 17, 874. 00 17874. 00

3 2, 300. 00 2300. 00

4 2,107.00 2107. 00

5 6, 874. 00 6874. 00

6 9, 200. 00 9200. 00

7 87. 00 522.00

8 690. 00 690. 00

9 3.50 4095. 00
10 9.78 1564. 80
11 57.50 247. 25
12 345. 00 690. 00
13 68. 55 14395. 50
14 148. 00 2220. 00
15 185. 00 2220. 00
16 2,066. 00 2066. 00
17 81, 763. 00 81763. 00
18 5, 750. 00 5750. 00
19 86, 452. 50 86452. 50
20 11, 500. 00 11500. 00
21 11, 500. 00 11500. 00
22 18, 400. 00 18400. 00
23 14, 950. 00 14950. 00
24 149, 312. 55 149312. 55
25 253.00 6072. 00
26 183. 50 27525. 00
27 500. 00 3000. 00
28 3, 350. 00 40200. 00
29 1, 150. 00 1150. 00
30 5,523. 00 16569. 00
31 132.50 4372. 50
32 150. 00 7950. 00
33 140. 00 1960. 00
34 300. 00 600. 00
35 464. 00 16704. 00
36 2, 000. 00 44000. 00
37 963. 00 78966. 00
38 1, 395. 00 54405. 00
39 578. 50 43966. 00



06- 432004 Bl D245

06- TUL- 99-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 12/ 05 10/ 27/ 05
| TEM SECOND
Bl D AMOUNT
40 250. 00 2000. 00
41 37.38 20932. 80
42 43. 13 26740. 60
43 46. 00 8740. 00
44 5, 900. 00 11800. 00
45 17. 25 3105. 00
46 74.75 1943. 50
47 1, 504. 00 9024. 00
48 3, 509. 00 28072. 00
49 1, 305. 00 18270. 00
50 1,873.00 5619. 00
51 3, 450. 00 13800. 00
52 1, 286, 000. 00 1286000. 00

TOT 2,234, 050. 00



